

BID EVALUATION REPORT


(In compliance to Rule 45 of SPP Rules 2010)


1. Name of Procuring Agency:	Program Management & Implementation Unit, Sindh Basic Education Program, School Education Department, Government of Sindh.
2. Tender Reference / Package No:	SBEP-P09A-DADU
3. Tender Description/ Name of Work/Item:	Package-09A: Construction of GGHS Phakka, Taluka & District Dadu
4. Method of Procurement:	Single Stage One Envelope Bidding Procedure (Post-Qualification)
5. Tender Published:	Tender published in Daily Dawn Karachi (English) on 10-11-2019, and Daily Express Karachi (Urdu) on 12-11-2019
6. Total Bid documents issued:	Uploaded on SBEP & SPPRA Websites
7. Total Bids Received:	04
8. Technical Bid Opening date (if applicable):	N/A
9. No of Bids Technically qualified:	01
10. Bid(s) Rejected:	Nil
11. Financial Bid Opening date:	2 nd December 2019 at 11.30 am


12. Bid Evaluation Report:

S #	Name of Firm or Bidder	Final Evaluated Bid Price (PKR)	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	M/s. Sikandar Ali Khokhar, Government Contractor.	100,147,506/-	1 st Lowest	- 2.08%	1 st lowest evaluated responsive but Technically Non-Qualified Bidder.	---
2	M/s. AB Construction Associates (Pvt.) Ltd.	108,802,163/-	2 nd Lowest	+ 6.38%	2 nd lowest evaluated responsive but Technically Non-Qualified Bidder.	---
3	M/s. Saeed Khan Construction Company.	110,181,885/-	3 rd Bidder	+ 7.11%	3 rd evaluated responsive & Technically Qualified Bidder with acceptable market rates.	Recommended for award of work
4	M/s. Act International Engineering, Contractors & Building Company.	113,265,736/-	4 th Bidder	+ 10.75%	4 th evaluated responsive Bidder with higher rates.	---


Engineer Salim Ali Khowaja
Executive Engineer, Buildings Division #1
Works & Services Department,
Government of Sindh,
(Member, Procurement Committee)


Ms. Dr. Ambar Mir,
Program Manager, Support Services,
PMIU-SBEP, School Education & Literacy Deptt.
Government of Sindh
(Member/Secretary, Procurement Committee)


Muhammad Khizar Barakzai
Chief of Party, A-E Services for SBEP Stage-III
M/s. Halcrow Pakistan (Pvt.) Ltd
(Co-Opted Member, Procurement Committee)


Mushtaque Ahmed Soomro
Program Director,
PMIU-SBEP, School Education & Literacy Deptt.
Government of Sindh
(Chairman, Procurement Committee)

SINDH BASIC EDUCATION PROGRAM
CONSTRUCTION OF NEW SCHOOLS & UPGRADATION OF EXISTING SCHOOLS
PACKAGE NO: SBEP-P09A-DADU
CONSTRUCTION OF GGHS PHAKKA, TALUKA & DISTRICT DADU
COMPARATIVE STATEMENT OF BIDS
SUMMARY OF TENDERED EVALUATED COST

Sr #	Description of Works	Engineer's Estimated Cost	M/s. Act International Engg & Construction (Pvt.) Ltd.		M/s. Saeed Khan Construction Company		M/s. AB Construction Company (Pvt.) Ltd.		M/s. Sikandar Ali Khokhar, Government Contractor	
			Amount	%age Diff	Amount	%age Diff	Amount	%age Diff	Amount	%age Diff
A.	GENERAL ITEMS	1,000,828.85	1,350,345.00	34.92%	1,190,648.00	18.97%	1,199,905.00	19.89%	773,040.50	-22.76%
B.	CIVIL WORKS	67,068,288.12	79,473,337.00	18.50%	72,667,858.00	8.35%	71,000,027.50	5.86%	71,423,162.00	6.49%
C.	EXTERNAL WORKS	23,666,992.41	27,093,166.35	14.48%	25,423,017.70	7.42%	24,920,444.35	5.30%	22,627,808.40	-4.39%
D.	ELECTRICAL WORKS	5,865,423.00	4,020,345.00	-31.46%	8,931,420.00	52.27%	6,939,509.00	18.31%	6,184,600.00	5.44%
E.	PLUMBING WORKS	4,542,080.00	3,907,495.00	-13.97%	4,269,255.00	-6.01%	4,592,277.00	1.11%	4,277,020.00	-5.84%
	Daywork Cost	728,886.00	565,578.00	-22.41%	524,862.50	-27.99%	750,000.00	2.90%	764,375.00	4.87%
	Total Cost of School Building including Daywork cost :	102,872,498.38	116,410,266.35	13.16%	113,007,061.20	9.85%	109,402,162.85	6.35%	106,050,005.90	3.09%
	Rebate offered (if any) Rs.	-	(2,544,530.00)		(2,825,176.53)		-		(5,302,500.30)	
	Rebate %	-			2.50%		-		5.00%	
	Amount After Rebate (Rs.)	102,872,498.38	113,865,736.35	10.69%	110,181,884.67	7.11%	109,402,162.85	6.35%	100,747,505.61	-2.07%
	Subtracting Amount of Provisional Sum for comparison purpose:	(600,000.00)	(600,000.00)		(600,000.00)		(600,000.00)		(600,000.00)	
	Net Comparable Bid Price :	102,272,498.38	113,265,736.35	10.75%	109,581,884.67	7.15%	108,802,162.85	6.38%	100,147,505.61	-2.08%
	Adding Provisional Sum in Bid Price of 3 rd Evaluated, Responsive & Technically Qualified Bidder M/s. Saeed Khan Construction Company	600,000.00			600,000.00					
	FINAL BID PRICE (Rs.)	102,872,498.38			110,181,884.67	7.11%				

Engineer Salim Ali Khawaja
Executive Engineer, Buildings Division # 1
Works & Services Department,
Government of Sindh
Member, Procurement Committee

Ms. Dr. Ambar Mir
Program Manager (Support Services)
PMIU-SBEP, School Education & Literacy Deptt.
Government of Sindh
Member/Secretary, Procurement Committee

Muhammad Khizar Barakzai
Chief of Party, A-E Services for SBEP Stage-III
M/s. Halcrow Pakistan (Pvt.) Ltd
Co-Opted Member,
Procurement Committee

Mushtaque Ahmed Soomro
Program Director,
PMIU-SBEP, School Education & Literacy Deptt.
Government of Sindh
Chairman, Procurement Committee



Sindh Basic Education Program - SBEP
Package-09A: Construction of GGHS Phakka, Taluka & District Dadu
Bid Reference No: No:SBEP-P09A-DADU





Bid Evaluation Report


Result Summary-Detailed Technical Evaluation of Bids


Minimum Qualification Criteria = Equal to or above 50% marks in each category & 70% Cumulatively

Doc No	Name of Company	Mandatory Info	Financial Soundness		Experience Record		Personnel Capabilities		Equipment Capabilities		Other Factors						Total Marks Obtained out of	Remarks
			marks	min >50%	marks	min >50%	marks	min >50%	marks	min >50%	QA/QC Plan	Work Plan	Material Sources	HSE Plan	Total Obtained	min >50%		
			20	10	30	15	25	12.5	10	5	5	3	2	5	15	7.5		
1	M/s. Act International Engg & Construction (Pvt.) Ltd.	Some Info Missing	0.154	FAIL	20.00	PASS	19.50	PASS	4.08	FAIL	0.00	1.50	0.00	2.00	3.50	FAIL	47.23	Technically Non-Qualified
2	M/s. Saeed Khan Construction Company	Provided	10	PASS	25.00	PASS	24.00	PASS	9.50	PASS	3.00	1.50	2.00	2.50	9.00	PASS	77.50	Technically Qualified & Capable to perform Contract
3	M/s. AB Construction Company (Pvt.) Ltd.	Some Info Missing	3.98	FAIL	10.83	FAIL	0.00	FAIL	5.25	PASS	3.00	0.00	0.00	3.00	6.00	FAIL	26.06	Technically Non-Qualified
4	M/s. Sikandar Ali Khokhar, Government Contractor	Some Info Missing	10	PASS	15.00	PASS	14.66	PASS	10.00	PASS	0.00	0.00	2.00	0.00	2.00	FAIL	51.66	Technically Non-Qualified


Engineer Salim Ali Khawaja
Executive Engineer, Buildings Division # 1
Works & Services Department,
Government of Sindh
(Member, Procurement Committee)


Ms. Dr. Ambar Mir
Program Manager Support Services
PMIU-SBEP, School Education & Literacy Department,
Government of Sindh
(Member/Secretary, Procurement Committee)


Muhammad Khizar Barakzal
Chief of Party, B
A-E Services for SBEP, Stage-III
M/s. Halcrow Pakistan (Pvt.) Ltd
Co-Opted Member,
Procurement Committee


Mushtaq Ahmed Soomro
Program Director, PMIU-SBEP
School Education & Literacy Department,
Government of Sindh
(Chairman, Procurement Committee)