


Bid Evaluation Report

- 1.- Name of Procuring Agency: **PROGRAM MANAGEMENT & IMPLIMENTATION UNIT
USAID SINDH BASIC EDUCATION PROGRAM. _**
2. Tender Reference No: **SBEP/PD/PROC/5736/2020 dated 29th July, 2020**
3. Tender Description/Name of work/item: **PKG-11A-OSK, Construction of GBMS Meeran Machi,
Tulka Miro Khan, District Qambar-Shahdadkot**
4. Method of Procurement: **Single Stage-One Envelope Procedure.**
5. Tender Published: **INF-KRY NO 1926/2020**
(1) Express Tribune, Dated 31-07-2020,
(2) Jung, Dated 04-08-2020, (3) Kawish Dated 04-08-2020
(4) Uploaded On SPPRA ID No.TOO508-20-0001.
www.ppms.pprasinidh.gov.pk
(5) Uploaded On SBEP website:- www.sbecp.gos.pk
6. Total Bid documents Sold; **11 Nos.**
7. Total Bids Received: **06 Nos.** (Attendance Sheet is Attached _____)
8. Technical Bid Opening date: (if applicable) **03-09-2020 (Check List is attached)**
9. No. of Bid technically qualified (if applicable): **01 Nos.**
10. Bid(s) Rejected: **01 Nos.**
11. Financial Bid Opening date: **03-09-2020 (Bid Opening Sheet is attached)**


12. Bid Evaluation Report:

| S No | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/ rejection | Remarks |
|------|--|----------------------------|--------------------------|--------------------------------|---|------------------------------------|
| 0 | 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M/s. Mehboob Builders. | 95,170,623/= | 1 st Lowest. | + 1.29% | Technically Dis-Qualified. | == |
| 2. | M/s. Insaf & Brothers. | 98,754,529/= | 2 nd Lowest. | + 4.00% | Technically Qualified. | Recommended for Award of Contract. |
| 3. | M/s. Hussain Construction Services. | 99,486,914/= | 3 rd Lowest. | + 5.89% | N/A | ===== |
| 4. | M/s. HRK & CO. | 107,188,970/= | 4 th Lowest. | + 13.02% | N/A | ===== |
| 5. | M/s. Premium Construction Company. | 107,973,104/= | 5 th Lowest | + 14.92% | N/A | ===== |
| 6. | M/s. AMCORP Eng: & Construction (Pvt) Ltd. | 108,038,419/= | 6 th Lowest. | Not Responsive | Bid Security / Bank Guarantee Not Stamp by the scheduled bank, also objection raised by other (5) Bidders / Committee | Not Responsive. |


Mr. Ghulam Mustafa Soomro
 Procurement Officer
 PMIU,SBEP
 School Education & Literacy Dpt.
 Govt Of Sindh/ Member/Secretary (PC)


Mr. Mohammad Khizer Barakzai
 Assistant Project Manager
 Architectural Engineering & E Service
 Halcrow Pakistan
 Co-Opted - Member


Mr. Asadullah Shaikh
 Executive Engineer
 Works & Services Dpt:
 Govt Of Sindh / Member (PC)


Mr. Abdul Hannan Shaikh
 Deputy Program Director
 PMIU,SBEP
 School Education & Literacy Dpt.
 Govt Of Sindh/Chairman (PC)



USAID-SINDH BASIC EDUCATION PROGRAM
(PROGRAM MANAGEMENT & IMPLEMENTATION UNIT)
SCHOOL EDUCATION DEPARTMENT
GOVERNMENT OF SINDH

Attendance Sheet

Meeting of Procurement Committee held on 05-10-2020
for Approval Of Bid Evaluation Report (BER), For Package -11-A,
Construction of GBMS, Meran Maachhi (Taluka Mero Khan, District Qamber Shadadkot)
Dated: 05-10-2020 Time 10-30 AM

| S. No | Name Of Person / Company | Designation | Department | Contact # & e-mail Address | Signature |
|-------|----------------------------|----------------------------|--|-------------------------------|-----------|
| 1. | Mr. Abdul Hannan Shaikh | Deputy Program Director. | PMIU-SBEP School Education & Literacy Department Govt Of Sindh, / Chairman Procurement Committee. | 0333-2237248 | |
| 2. | Mr. Asadullah Shaikh. | Executive Engineer. | Building Division No.1 Works & Services Department Govt Of Sindh / Member Procurement Committee. | 0321-9280171 | |
| 3. | Mr. Ghulam Mustafa Soomro. | Procurement Officer. | PMIU-SBEP School Education & Literacy Department Govt Of Sindh, / Member / Secretary Procurement Committee. | 0300-2124464 | |
| 4. | Mr. Khizar Barkzai. | Assistant Project Manager. | M/s. Haleerow Pakistan (Pvt) Limited. The Consultant of USAID for SBEP Co-Opted Member Procurement Committee. | 0304-5450400 | |
| 5. | Mr. Muhammad Naeem | Sr. Contract Eng. | Haleerow Pakistan (Pvt) Ltd. | 0332-2444103 | |
| 6. | Ms. Nagia Zaman. | PM-SS. | PMIU-SBEP | | |
| 7. | Mr. Vela Ram | Engt. C.F.D. | PMIU-SBEP | 0332-235860 | |



Small Basic Education Program - SBEP
 Package-11A, Construction of GBIS Meeran, Machhi, Taluka Miran Khan, District Quetta-Shikohabad
 Bid Reference No: SBEP-P11A-QSK



Bid Evaluation Report

Result Summary-Detailed Technical Evaluation of Bids

Minimum Qualification Criteria = Equal to or above 50% marks in each category & 70% Cumulatively

| Minimum Qualification Criteria – (Clause 60 of 2003) | | | | | | | | | | | | | | Other Features | | | | | | | | | | Remarks |
|--|---|---------------------------|---------------------|----------|-------------------|----------|------------------------|----------|------------------------|----------|----------------|----------|--------------------|----------------|------------------|----------|-------|----------|----------------|----------|----------|----------|-----------------------------|---------|
| Sl. No. | Name of Company | Manufacturing Information | Financial Soundness | | Experience Record | | Personnel Capabilities | | Equipment Capabilities | | QMS / ISO 9001 | | Technical Training | | Material Science | | HSE | | Total Observed | | min +50% | | Total Marks Obtained out of | |
| | | | marks | min +50% | marks | min +50% | marks | min +50% | marks | min +50% | marks | min +50% | marks | min +50% | marks | min +50% | marks | min +50% | marks | min +50% | marks | min +50% | | |
| | | | 28 | 18 | 38 | 23 | 25 | 12.5 | 19 | 5 | 5 | 3 | 1.00 | 2 | 0.00 | 2 | 0.00 | 5 | 2.00 | 55 | 7.5 | 100 | | |
| | | | 28 | 18 | 38 | 23 | 25 | 12.5 | 19 | 5 | 5 | 3 | 1.00 | 2 | 0.00 | 2 | 0.00 | 5 | 2.00 | 55 | 7.5 | 100 | | |
| | M/s. Mehbub Builders | Data Missing | 0 | FAIL | 22.66 | PASS | 16.00 | PASS | 4.50 | PASS | 2.00 | 1.00 | 1.00 | 0.00 | 2.00 | 5.00 | FAIL | | | | | | Technically Dis-Qualified | |
| | M/s. Ihsan & Brothers | Provided | 20 | PASS | 21.00 | PASS | 25.00 | PASS | 10.00 | PASS | 3.00 | 3.00 | 1.00 | 1.00 | 3.50 | 10.50 | PASS | | | | | | Technically Qualified | |
| | M/s. Ihsan Construction Services | | | | | | | | | | | | | | | | | | | | | | | |
| | M/s. HMK & Co. | | | | | | | | | | | | | | | | | | | | | | | |
| | M/s. Premium Construction Company | | | | | | | | | | | | | | | | | | | | | | | |
| | M/s. AMCORP Engineering & Construction Pvt Ltd. | | | | | | | | | | | | | | | | | | | | | | | |

The detailed Technical Evaluation of 3rd, 4th, 5th & 6th bidders are not carried out as the 2nd lowest evaluated responsive Bidder is found Technically Qualified as per Post-Qualification method elaborated in Clause 78 (3) (v) of Bidding Data, Volume-I, Tender Documents.

The detailed Technical Evaluation of 3rd, 4th, 5th & 6th bidders are not carried out as the 2nd lowest evaluated responsive bidder is found Technically Qualified as per Para: Qualification method elaborated in Clause 28 (3) (v) of Bidding Data, Volume I, Tender Documents.

Mr. Ghulam Mustafa Soomro,
 Executive Officer
 Tender/Secretary, Procurement Committee
 B10-566F, School Education Bazar,
 Government of Sindh

Mr. Muhammad Aslam Burekai
 Assistant Project Manager,
 Co-Operative, Procurement Committee
 A-E Services for SBEP, Stage-II
 M/s. Harkam Pakistan (Pvt.) Ltd

Mr. Asimullah Soomro
 Executive Engineer, Building Division # 1
 Member, Procurement Committee
 Works & Services Department,
 Government of Sindh

Mr. Abdul Hameed Shig
 Deputy Program Officer, PMU SBEP
 Chairman, Procurement Committee
 School Education & Literacy Dept. Govt. of Sindh
 Government of Sindh

SUMMARY OF TENDERED EVALUATED COST

| Sr # | Description of the Study | Employee's Information Code | | MVA, Insured & Insurer | | MVA, Hospital Compensation | | MVA, Other & Co. | | MVA, Insurance Contribution | | MVA, Insurance & Insurance Company | | |
|------|--------------------------|-----------------------------|------------|------------------------|------------|----------------------------|------------------|------------------|------------------|-----------------------------|------------------|------------------------------------|------------------|--------|
| | | Amount (Rs.) | % DED | Amount (Rs.) | % DED | Amount (Rs.) | % DED | Amount (Rs.) | % DED | Amount (Rs.) | % DED | Amount (Rs.) | % DED | |
| 1 | GENERAL (MVA) | 1,481,016 | 1,112,012 | 7.49% | 1,290,072 | 12.16% | 1,615,180 | 9.13% | 10,045,584.00 | 9.78% | 2,916,611 | 41.82% | 2,916,611 | 41.82% |
| 2 | GENERAL (MVA) | 88,084,213 | 61,585,482 | 6.98% | 70,000,000 | 4.89% | 71,100,000 | 0.71% | 60,145,000.00 | 8.53% | 26,527,605 | 11.55% | 26,527,605 | 11.55% |
| 3 | GENERAL (MVA) | 15,118,847 | 25,910,011 | 9.18% | 11,800,000 | 4.89% | 19,452,919 | 28.50% | 15,118,847.00 | 0.91% | 16,841,148 | 11.28% | 16,841,148 | 11.28% |
| 4 | GENERAL (MVA) | 9,191,108 | 1,385,000 | 0.84% | 1,385,000 | 0.84% | 1,385,000 | 0.70% | 6,448,000.00 | 2.53% | 6,094,000 | 18.60% | 6,094,000 | 18.60% |
| 5 | GENERAL (MVA) | 4,442,705 | 6,085,800 | 9.18% | 4,442,545 | 4.00% | 4,442,519 | 10.43% | 1,917,000.00 | 0.91% | 5,515,900 | 12.59% | 5,515,900 | 12.59% |
| 6 | GENERAL (MVA) | 728,806 | 662,100 | 0.14% | 810,860 | 11.54% | 1,348,115 | 130.89% | 1,917,000.00 | 16.53% | 1,197,900 | 64.71% | 1,197,900 | 64.71% |
| 7 | GENERAL (MVA) | 290,000,000 | 98,170,000 | 1.23% | 98,170,000 | 4.03% | 1,010,000,000.00 | 9.10% | 1,010,000,000.00 | 12.83% | 1,010,000,000.00 | 18.71% | 1,010,000,000.00 | 18.71% |
| 8 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 9 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 10 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 11 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 12 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 13 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 14 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 15 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 16 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 17 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 18 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 19 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 20 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 21 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 22 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 23 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 24 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 25 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 26 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 27 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 28 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 29 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 30 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 31 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 32 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 33 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 34 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 35 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 36 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 37 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 38 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 39 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 40 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 41 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 42 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 43 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 44 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 45 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 46 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 47 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 48 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 49 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 50 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 51 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 52 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 53 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 54 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 55 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 56 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 57 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 58 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 59 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 60 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 61 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 62 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 63 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 64 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 65 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 66 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 67 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 68 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 69 | GENERAL (MVA) | 1,000,000 | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% | 1,000,000.00 | 0.00% | 1,000,000 | 0.00% | 1,000,000 | 0.00% |
| 70 | GENERAL (MVA) | 1,000,000 | 1,000,0 | | | | | | | | | | | |

MR. ARON HANAN SHAFER
Deputy Program Director, PMU, SPSP
Chairman, Procurement Committee
School Education & Library Department
Government of Yaso



No:SBEP/PD/PROC/ 5875 /2020
Program Management and Implementation Unit
SINDH BASIC EDUCATION PROGRAM
SCHOOL EDUCATION DEPARTMENT
Government of Sindh

Date: 06-10-2020

Minutes of Procurement Committee Meeting-Sindh Basic Education Program Regarding Bid Evaluation Report of PKG-11A, QSK for Construction of Government Boys Middle School (GBMS) Meeran Machhi, Tulaka Mero Khan, District Qambar Shadadkot.

1. Proceedings & Decisions:

The meeting of Procurement Committee was held on October 5, 2020 at 10-30 AM at Program Management & Implementation Unit (PMIU) under the chairmanship of Deputy Program Director. The Procurement Officer briefed the Committee that bids were opened on 3rd September 2020 before the Committee and bidders' representatives, the following bids were opened & initially announced their Financial bid Proposals / offers. The Committee decided and assigned the task to Procurement Officer of "Procuring Agency" / Secretary of Procurement Committee for Evaluation of bids as per SPP Rules-42 and Rule 45.

vide letter No SBEP/PD/PROC/5812/2020 Dated 4th September 2020, (Copy is attached)


- 1) M/s Mahboob Builders. 1st Lowest
 - 2) M/s Insaf & Brothers. 2nd Lowest
 - 3) M/s. Hussain Construction & Services. 3rd Lowest.
 - 4) M/s. HRK Construction & Engineers. 4th Lowest.
 - 5) M/s Premium Construction Company. 5th Lowest.
 - 6) M/s. AMCORP Engineering & Construction. 6th Lowest.
2. The Procurement Committee Evaluated jointly above bids in the light of Evaluation criteria and other terms & Conditions set for the bidding documents, and prepared Detailed Bid Evaluation Report (BER) with facilitation of Engineering Section and consultancy of the USAID Consultant. M/s. Insaf & Brothers, 2nd lowest has qualified and obtained highest marks of 86.50% as per Evaluation Criteria, (Details Evaluation Summary Technically & Financially are attached here with)


Recommendation:


3. The Procurement Committee unanimously recommends to "Procuring Agency" for award of contract to 2nd lowest qualified Bidder M/s. Insaf Brother at final Bid price of PKR 98,754,529/= (Rupees Ninety Eight Million Seven Hundred Fifty Four Thousand Five Hundred Twenty Nine Only) including contractor's work scope.


Attached :

| | |
|---|-----------|
| Minutes of Bid Opening Meeting. | Annex-A |
| Attendance sheet attached. | Annex -B. |
| Bid Evaluation Report. | Annex - C |
| Comparative Statement of Bids. | Annex - D |
| Result Summary Detailed Technical Evaluation of Bids. | Annex- E |


Mr. Ghulam Mustafa Soomro
Procurement Officer
PMIU-SBEP,
School Education & Literacy
Department,
Govt of Sindh/ Member /
Secretary, Procurement Committee.


Mr. Muhammad Khizar Barkzai
Assistant Project Manager
M/s. Halcrow Pakistan (Pvt) Ltd,
A-E Services for SBEP, Stage-III
Co-Opted Member,
Procurement Committee.


Engr: Asadullah Shaikh
Executive Engineer
Building Division No. 1
Works & Service Department
Govt of Sindh/ Member
Procurement Committee.


Mr. Abdul Hannan Shaikh
Deputy Program Director
PMIU-SBEP,
School Education & Literacy
Department,
Govt of Sindh/ Chairman,
Procurement Committee.